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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 003 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18596                       COUNTIES : EAGLE
     LETTING DATE : 03/22/12                REGION      : 3
     LETTING TIME : 10:00 AM              CONTRACT TIME : 08/03/12  COMPLETION DATE
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : IM0702-314

     CONTRACT DESCRIPTION :
     The project is located on Interstate 70 from Mileposts 130.5
     to 139.5 in Eagle County. The construction will consist of a
     2" overlay between MP 131-139 as well as guardrail and
     bridge rail improvements, rumble strips, striping, and
     traffic control management.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     5,318,237.70    85.9543%   100.0000%
    1    757A           MARTIN MARIETTA MATERIALS                                      $     6,187,283.45   100.0000%   116.3409%
    2    672A           OLDCASTLE SW GROUP, INC.                                       $     6,195,098.35   100.1263%   116.4878%
    3    091A           ELAM CONSTRUCTION INCORPORATED                                 $     6,638,954.20   107.3000%   124.8337%
    4    005A           A & S CONSTRUCTION CO.                                         $     7,458,433.00   120.5446%   140.2426%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 757A              |(  2 ) 672A
                                                      |ENGINEER'S ESTIMATE      |MARTIN MARIETTA MATERIALS|OLDCASTLE SW GROUP, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   Roadway                                |                         |                         |
                                                      |                         |                         |
202-00201 Rem Curb                       1341.000 LF  |       7.0000     9387.00|      33.1700    44480.97|      29.0000    38889.00
202-00240 Rem Asphalt Mat (Planing)     25548.000 SY  |       2.0000    51096.00|       4.3000   109856.40|       1.8000    45986.40
202-00425 Rem Bridge Railing             3904.000 LF  |       7.0000    27328.00|       5.9700    23306.88|       5.6000    21862.40
202-00450 Rem Port Present Str (1)         40.000 SY  |     100.0000     4000.00|     159.8500     6394.00|     188.0000     7520.00
202-00453 Rem Port Present Str (2)        108.000 SY  |     132.0000    14256.00|     207.9100    22454.28|     317.0000    34236.00
202-00460 Rem Port Present Str (3)         44.000 SY  |     266.0000    11704.00|     424.7600    18689.44|     347.0000    15268.00
202-01000 Rem Fence                       808.000 LF  |       1.0000      808.00|       2.9100     2351.28|       2.7000     2181.60
202-01130 Rem Gdrail Ty 3                1076.000 LF  |       2.5000     2690.00|       2.3200     2496.32|       2.1500     2313.40
202-01140 Rem Gdrail Ty 4                1498.000 LF  |       8.0000    11984.00|       3.0700     4598.86|       2.9000     4344.20
202-01300 Rem End Anchorage                19.000 EACH|     125.0000     2375.00|     196.8100     3739.39|     184.0000     3496.00
202-05100 Sandblasting Reinf Steel        340.000 SY  |      12.0000     4080.00|       5.9200     2012.80|      14.5000     4930.00
203-01500 Blading                          40.000 HOUR|     120.0000     4800.00|      77.7500     3110.00|     133.0000     5320.00
203-01550 Dozing                           10.000 HOUR|     140.0000     1400.00|     129.3200     1293.20|     309.0000     3090.00
203-01582 Truck (Dump)                     24.000 HOUR|      90.0000     2160.00|      90.0000     2160.00|     133.0000     3192.00
203-01590 Front End Loader (Rubber)        10.000 HOUR|     100.0000     1000.00|      78.8300      788.30|     222.0000     2220.00
203-02330 Laborer                          50.000 HOUR|      35.0000     1750.00|      33.8300     1691.50|      26.0000     1300.00
208-00005 Erosion Log                     500.000 LF  |       3.0000     1500.00|       3.9800     1990.00|       4.8500     2425.00
208-00045 Conc Washout Str                  8.000 EACH|     600.0000     4800.00|      78.0400      624.32|     632.0000     5056.00
208-00103 Removal and Disposal of Se        5.000 HOUR|      80.0000      400.00|      35.2000      176.00|      64.0000      320.00
208-00105 Removal and Disposal of Se        5.000 HOUR|      80.0000      400.00|      77.6800      388.40|     330.0000     1650.00
208-00206 Erosion Control Supervisor       65.000 DAY |     175.0000    11375.00|     350.0000    22750.00|     155.0000    10075.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 003 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18596                       COUNTIES : EAGLE
     LETTING DATE : 03/22/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 757A              |(  2 ) 672A
                                                      |ENGINEER'S ESTIMATE      |MARTIN MARIETTA MATERIALS|OLDCASTLE SW GROUP, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
210-01200 Res End Anchorage                13.000 EACH|     500.0000     6500.00|     806.0400    10478.52|     753.0000     9789.00
210-04030 Modify Guardrail                765.000 LF  |      15.0000    11475.00|      13.6600    10449.90|      12.7500     9753.75
210-04200 Adj Gdrail                    14987.000 LF  |       2.6000    38966.20|       4.2000    62945.40|       3.9500    59198.65
240-00000 Wildlife Biologist               10.000 HOUR|     240.0000     2400.00|     120.0000     1200.00|     101.0000     1010.00
304-07005 ABC (CL 7)                     2614.000 CY  |      40.0000   104560.00|      48.8700   127746.18|      41.0000   107174.00
403-00721 HMA (Patching) (Asph)            40.000 SY  |      65.0000     2600.00|     234.8600     9394.40|     116.0000     4640.00
403-34801 HMA (Gr SX) (100)             46339.000 TON |      35.0000  1621865.00|      43.2300  2003234.97|      36.4000  1686739.60
411-03342 Asph Cem (PG 64-28)            2781.000 TON |     650.0000  1807650.00|     769.0000  2138589.00|     769.0000  2138589.00
411-10255 Emul Asph (SS)                21284.000 GAL |       2.0000    42568.00|       2.4900    52997.16|       4.0000    85136.00
515-00120 Waterproofing (Membrane)       2045.000 SY  |      15.0000    30675.00|      14.5300    29713.85|      16.7000    34151.50
515-00410 Concrete Sealer (Calcium N      340.000 SY  |      25.0000     8500.00|      30.1800    10261.20|      33.0000    11220.00
601-03040 Conc CL D (Bridge)                5.000 CY  |    1000.0000     5000.00|    1229.5800     6147.90|     570.0000     2850.00
601-03540 Conc CL DT (Deck Topping)        20.000 CY  |     364.0000     7280.00|     855.1200    17102.40|     260.0000     5200.00
601-06150 Conc (Patching)                 360.000 SF  |     100.0000    36000.00|      37.7400    13586.40|      19.0000     6840.00
601-40300 Struct Conc Coating             843.000 SY  |      10.0000     8430.00|       3.6300     3060.09|      16.0000    13488.00
602-00020 Reinf Steel (Epoxy)             400.000 LB  |       2.5000     1000.00|       3.6300     1452.00|       2.0500      820.00
606-00301 Gdrail Ty 3 (6-3)              2835.000 LF  |      15.0000    42525.00|      18.6300    52816.05|      17.4000    49329.00
606-01340 End Anchor Ty 3D                  4.000 EACH|     700.0000     2800.00|     854.6900     3418.76|    1300.0000     5200.00
606-01370 Transition Ty 3G                 17.000 EACH|    1200.0000    20400.00|    1302.4900    22142.33|    2510.0000    42670.00
606-01380 Transition Ty 3H                 17.000 EACH|     600.0000    10200.00|     799.4100    13589.97|    2040.0000    34680.00
606-02003 End Anchor (Nonflared)            7.000 EACH|    1850.0000    12950.00|    2009.0200    14063.14|    2380.0000    16660.00
606-02005 End Anchor (Flared)               1.000 EACH|    1800.0000     1800.00|    3508.0600     3508.06|    1970.0000     1970.00
606-10700 Brdg Rail Ty 7                  908.000 LF  |      62.0000    56296.00|     127.1500   115452.20|     123.0000   111684.00
606-11010 Brdg Rail Ty 10R               2623.000 LF  |      90.0000   236070.00|      95.2900   249945.67|      89.6000   235020.80
606-11032 Brdg Rail Ty 10M (Spec)         474.000 LF  |     120.0000    56880.00|     199.3400    94487.16|     186.2000    88258.80
606-99999 Gdrail Ty 7 (Precast)          1498.000 LF  |      65.0000    97370.00|      60.1900    90164.62|      80.0000   119840.00
607-53191 Fence CL (Spec) (92 In)         808.000 LF  |      70.0000    56560.00|      58.1400    46977.12|      54.3000    43874.40
613-00200 2 In Elec Cond                  924.000 LF  |      11.0000    10164.00|       1.1000     1016.40|       7.0000     6468.00
614-80385 Rumble Strip                 191010.000 LF  |       0.3000    57303.00|       0.1200    22921.20|       0.1300    24831.30
620-00020 Sanitary Facility                 1.000 EACH|    1200.0000     1200.00|    1665.7400     1665.74|     655.0000      655.00
625-00000 Const Surveying                   1.000 L S |    8000.0000     8000.00|    1972.5900     1972.59|   11400.0000    11400.00
626-00000 Mobilization                      1.000 L S |  300000.0000   300000.00|  199491.3300   199491.33|  542000.0000   542000.00
626-01000 Public Info Services              1.000 L S |    5000.0000     5000.00|   13150.6000    13150.60|   11000.0000    11000.00
627-00005 Epoxy Pvmt Mkg                  607.000 GAL |      80.0000    48560.00|      89.4600    54302.22|      68.1500    41367.05
627-00011 Pvmt Mkg Paint (Waterborne     1061.000 GAL |      35.5000    37665.50|      25.4700    27023.67|      28.9000    30662.90
627-01010 Preform Plastic Pvmt Mkg (     7094.000 SF  |      10.0000    70940.00|      12.3400    87539.96|      11.9000    84418.60
627-30410 Preform Thermoplastic Pvmt       52.000 SF  |      11.0000      572.00|      23.5100     1222.52|      19.6000     1019.20
630-00000 Flagging                       4500.000 HOUR|      26.0000   117000.00|      23.0000   103500.00|      22.2000    99900.00
630-00007 Traf Ctrl Inspection             30.000 DAY |     100.0000     3000.00|      82.0600     2461.80|      72.3000     2169.00
630-00012 Traf Ctrl Mgmt                   65.000 DAY |     650.0000    42250.00|     762.0000    49530.00|     670.0000    43550.00
630-80341 Const Traf Sign (A)               8.000 EACH|     100.0000      800.00|      17.5800      140.64|      15.5000      124.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 003 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18596                       COUNTIES : EAGLE
     LETTING DATE : 03/22/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 757A              |(  2 ) 672A
                                                      |ENGINEER'S ESTIMATE      |MARTIN MARIETTA MATERIALS|OLDCASTLE SW GROUP, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80342 Const Traf Sign (B)             110.000 EACH|      15.0000     1650.00|      29.3100     3224.10|      25.8000     2838.00
630-80343 Const Traf Sign (C)              26.000 EACH|      20.0000      520.00|      29.3100      762.06|      25.8000      670.80
630-80348 Const Info Sign                   2.000 EACH|     200.0000      400.00|     281.3500      562.70|     248.0000      496.00
630-80355 Port Mesg Panel                   2.000 EACH|    3000.0000     6000.00|    2930.7800     5861.56|    2582.0000     5164.00
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|     700.0000     2800.00|    1406.7700     5627.08|    1239.0000     4956.00
630-80360 Drum Channel Dev                100.000 EACH|      35.0000     3500.00|      11.7200     1172.00|      10.5000     1050.00
630-80363 Drum Channel Dev (Light) (      100.000 EACH|      35.0000     3500.00|      29.3100     2931.00|      25.8000     2580.00
630-80364 Drum Channel Dev (Light) (       40.000 EACH|      20.0000      800.00|      29.3100     1172.40|      25.8000     1032.00
630-80370 Conc Barrier (Temp)            1700.000 LF  |      30.0000    51000.00|      41.3600    70312.00|      52.0000    88400.00
630-80380 Traffic Cone                    500.000 EACH|       5.0000     2500.00|       1.1700      585.00|       1.0500      525.00
630-80390 Channel Dev (Spec)              300.000 EACH|      35.0000    10500.00|      43.3800    13014.00|      38.2000    11460.00
630-80520 Mobile Pvmt Mkg Zone              3.000 DAY |    1000.0000     3000.00|     326.5100      979.53|    1395.0000     4185.00
630-85006 Impact Atten (Sand Fill) (        4.000 EACH|    1000.0000     4000.00|    4319.9700    17279.88|    3805.0000    15220.00
630-85040 Impact Atten (T-M-A) (Temp        3.000 EACH|    9000.0000    27000.00|    5861.5600    17584.68|    5165.0000    15495.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     5,318,237.70|       $     6,187,283.45|       $     6,195,098.35
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     5,318,237.70|       $     6,187,283.45|       $     6,195,098.35
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 003 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18596                       COUNTIES : EAGLE
     LETTING DATE : 03/22/12                REGION      : 3
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 091A              |(  4 ) 005A              |
                                                      |ELAM CONSTRUCTION, INC.  |A & S CONSTRUCTION CO.   |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
SECTION 0001   Roadway                                |                         |                         |
                                                      |                         |                         |
202-00201 Rem Curb                       1341.000 LF  |      30.5000    40900.50|      42.0000    56322.00|
202-00240 Rem Asphalt Mat (Planing)     25548.000 SY  |       2.1500    54928.20|       4.0000   102192.00|
202-00425 Rem Bridge Railing             3904.000 LF  |       6.0000    23424.00|       8.0000    31232.00|
202-00450 Rem Port Present Str (1)         40.000 SY  |     200.0000     8000.00|     200.0000     8000.00|
202-00453 Rem Port Present Str (2)        108.000 SY  |     335.0000    36180.00|     330.0000    35640.00|
202-00460 Rem Port Present Str (3)         44.000 SY  |     365.0000    16060.00|     360.0000    15840.00|
202-01000 Rem Fence                       808.000 LF  |       2.9000     2343.20|       3.0000     2424.00|
202-01130 Rem Gdrail Ty 3                1076.000 LF  |       2.3000     2474.80|       3.0000     3228.00|
202-01140 Rem Gdrail Ty 4                1498.000 LF  |       3.0500     4568.90|       6.0000     8988.00|
202-01300 Rem End Anchorage                19.000 EACH|     195.0000     3705.00|     200.0000     3800.00|
202-05100 Sandblasting Reinf Steel        340.000 SY  |      15.2500     5185.00|      15.0000     5100.00|
203-01500 Blading                          40.000 HOUR|     115.0000     4600.00|     120.0000     4800.00|
203-01550 Dozing                           10.000 HOUR|     122.0000     1220.00|     180.0000     1800.00|
203-01582 Truck (Dump)                     24.000 HOUR|     100.0000     2400.00|     100.0000     2400.00|
203-01590 Front End Loader (Rubber)        10.000 HOUR|     100.0000     1000.00|     140.0000     1400.00|
203-02330 Laborer                          50.000 HOUR|      47.5000     2375.00|      45.0000     2250.00|
208-00005 Erosion Log                     500.000 LF  |       2.7500     1375.00|       5.0000     2500.00|
208-00045 Conc Washout Str                  8.000 EACH|    1600.0000    12800.00|     500.0000     4000.00|
208-00103 Removal and Disposal of Se        5.000 HOUR|      47.5000      237.50|      50.0000      250.00|
208-00105 Removal and Disposal of Se        5.000 HOUR|     125.0000      625.00|     100.0000      500.00|
208-00206 Erosion Control Supervisor       65.000 DAY |      50.0000     3250.00|     110.0000     7150.00|
210-01200 Res End Anchorage                13.000 EACH|     800.0000    10400.00|     900.0000    11700.00|
210-04030 Modify Guardrail                765.000 LF  |      13.5500    10365.75|      14.0000    10710.00|
210-04200 Adj Gdrail                    14987.000 LF  |       4.1500    62196.05|       5.0000    74935.00|
240-00000 Wildlife Biologist               10.000 HOUR|     105.0000     1050.00|     150.0000     1500.00|
304-07005 ABC (CL 7)                     2614.000 CY  |      55.0000   143770.00|      48.0000   125472.00|
403-00721 HMA (Patching) (Asph)            40.000 SY  |      45.0000     1800.00|     120.0000     4800.00|
403-34801 HMA (Gr SX) (100)             46339.000 TON |      47.0500  2180249.95|      58.0000  2687662.00|
411-03342 Asph Cem (PG 64-28)            2781.000 TON |     820.0000  2280420.00|     825.0000  2294325.00|
411-10255 Emul Asph (SS)                21284.000 GAL |       2.1500    45760.60|       2.5000    53210.00|
515-00120 Waterproofing (Membrane)       2045.000 SY  |      17.5000    35787.50|      17.0000    34765.00|
515-00410 Concrete Sealer (Calcium N      340.000 SY  |      34.0000    11560.00|      35.0000    11900.00|
601-03040 Conc CL D (Bridge)                5.000 CY  |     595.0000     2975.00|     600.0000     3000.00|
601-03540 Conc CL DT (Deck Topping)        20.000 CY  |     270.0000     5400.00|     300.0000     6000.00|
601-06150 Conc (Patching)                 360.000 SF  |      20.0000     7200.00|      20.0000     7200.00|
601-40300 Struct Conc Coating             843.000 SY  |      17.0000    14331.00|      18.0000    15174.00|
602-00020 Reinf Steel (Epoxy)             400.000 LB  |       2.2500      900.00|       3.0000     1200.00|
606-00301 Gdrail Ty 3 (6-3)              2835.000 LF  |      18.5000    52447.50|      19.0000    53865.00|
606-01340 End Anchor Ty 3D                  4.000 EACH|     850.0000     3400.00|     900.0000     3600.00|
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 03/22/12
                                                                                                                   PAGE : 003 -5
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120322                CONTRACT ID : C18596                       COUNTIES : EAGLE
     LETTING DATE : 03/22/12                REGION      : 3
     LETTING TIME : 10:00 AM

===========================================================================================================
                                                      |(  3 ) 091A              |(  4 ) 005A              |
                                                      |ELAM CONSTRUCTION, INC.  |A & S CONSTRUCTION CO.   |
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|
------------------------------------------------------+-------------------------+-------------------------+
606-01370 Transition Ty 3G                 17.000 EACH|    1295.0000    22015.00|    1300.0000    22100.00|
606-01380 Transition Ty 3H                 17.000 EACH|     795.0000    13515.00|     900.0000    15300.00|
606-02003 End Anchor (Nonflared)            7.000 EACH|    1995.0000    13965.00|    2400.0000    16800.00|
606-02005 End Anchor (Flared)               1.000 EACH|    1600.0000     1600.00|    2200.0000     2200.00|
606-10700 Brdg Rail Ty 7                  908.000 LF  |     130.0000   118040.00|     131.0000   118948.00|
606-11010 Brdg Rail Ty 10R               2623.000 LF  |      95.0000   249185.00|      95.0000   249185.00|
606-11032 Brdg Rail Ty 10M (Spec)         474.000 LF  |     197.0000    93378.00|     220.0000   104280.00|
606-99999 Gdrail Ty 7 (Precast)          1498.000 LF  |      85.0000   127330.00|      80.0000   119840.00|
607-53191 Fence CL (Spec) (92 In)         808.000 LF  |      58.0000    46864.00|      60.0000    48480.00|
613-00200 2 In Elec Cond                  924.000 LF  |       3.4500     3187.80|      15.0000    13860.00|
614-80385 Rumble Strip                 191010.000 LF  |       0.0700    13370.70|       0.1000    19101.00|
620-00020 Sanitary Facility                 1.000 EACH|    1070.0000     1070.00|    4000.0000     4000.00|
625-00000 Const Surveying                   1.000 L S |    2000.0000     2000.00|   12000.0000    12000.00|
626-00000 Mobilization                      1.000 L S |  385000.0000   385000.00|  420000.0000   420000.00|
626-01000 Public Info Services              1.000 L S |    7500.0000     7500.00|   15000.0000    15000.00|
627-00005 Epoxy Pvmt Mkg                  607.000 GAL |      72.0000    43704.00|      82.0000    49774.00|
627-00011 Pvmt Mkg Paint (Waterborne     1061.000 GAL |      21.2500    22546.25|      41.0000    43501.00|
627-01010 Preform Plastic Pvmt Mkg (     7094.000 SF  |      10.5000    74487.00|      15.0000   106410.00|
627-30410 Preform Thermoplastic Pvmt       52.000 SF  |      20.7500     1079.00|      20.0000     1040.00|
630-00000 Flagging                       4500.000 HOUR|      23.6000   106200.00|      22.0000    99000.00|
630-00007 Traf Ctrl Inspection             30.000 DAY |      75.0000     2250.00|     200.0000     6000.00|
630-00012 Traf Ctrl Mgmt                   65.000 DAY |     715.0000    46475.00|     800.0000    52000.00|
630-80341 Const Traf Sign (A)               8.000 EACH|      16.5000      132.00|      60.0000      480.00|
630-80342 Const Traf Sign (B)             110.000 EACH|      27.5000     3025.00|      70.0000     7700.00|
630-80343 Const Traf Sign (C)              26.000 EACH|      27.5000      715.00|      70.0000     1820.00|
630-80348 Const Info Sign                   2.000 EACH|     300.0000      600.00|     250.0000      500.00|
630-80355 Port Mesg Panel                   2.000 EACH|    2745.0000     5490.00|    6000.0000    12000.00|
630-80358 Flash Arrow Panel (C Ty)          4.000 EACH|    1315.0000     5260.00|    1000.0000     4000.00|
630-80360 Drum Channel Dev                100.000 EACH|      11.0000     1100.00|      12.0000     1200.00|
630-80363 Drum Channel Dev (Light) (      100.000 EACH|      27.5000     2750.00|      16.0000     1600.00|
630-80364 Drum Channel Dev (Light) (       40.000 EACH|      27.5000     1100.00|      22.0000      880.00|
630-80370 Conc Barrier (Temp)            1700.000 LF  |      45.0000    76500.00|      50.0000    85000.00|
630-80380 Traffic Cone                    500.000 EACH|       1.1000      550.00|      14.0000     7000.00|
630-80390 Channel Dev (Spec)              300.000 EACH|      40.6000    12180.00|      22.0000     6600.00|
630-80520 Mobile Pvmt Mkg Zone              3.000 DAY |    1475.0000     4425.00|    2000.0000     6000.00|
630-85006 Impact Atten (Sand Fill) (        4.000 EACH|    4050.0000    16200.00|    3000.0000    12000.00|
630-85040 Impact Atten (T-M-A) (Temp        3.000 EACH|    5500.0000    16500.00|   24000.0000    72000.00|
                                                      |                         |                         |
SECTION TOTALS                                        |       $     6,638,954.20|       $     7,458,433.00|
------------------------------------------------------+-------------------------+-------------------------+
CONTRACT TOTALS                                       |       $     6,638,954.20|       $     7,458,433.00|
===========================================================================================================


